



Aryavart Bank
Head Office

A-2/46, Vijay Khand, Gomti Nagar, Lucknow-226010

Ho/A&S/PVS/491/2024-25

Date: 27.09.2024

II- Corrigendum for furnishing work at Bank HO building

Please refer to the Bank's tender notice bearing reference no. HO/A&S/443/2024-25 dated 12.09.2024. In this regard, the following amendments/responses are effective from the date of this corrigendum:

1. BOQ Point No. 01, Gypsum Board False Ceiling:

Please read 13,715 Sqft in place of 137,015 Sqft.

2. Page No. 3, Estimated Project Cost:

Rs. 1.55 Crore in place of Rs. 2.30 Crore.

3. Page No. 9, Turnover

Rs. 600.00 Lakh in place of Rs. 900.00 Lakh

- The bank reserves all the rights to withdraw this tender at any point of time.
- The bidder must put their signature affixing their seal on this document and must submit it in the technical bid, failing to do so will attract the rejection of their technical bid.
- All other terms and condition as laid down in the tender notice Ho/A&S/443/2024-25 dated 12.09.2024 will remain the same.

(P V Sahai)

Asst General Manager